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The Michigan Department of Transportation (MDOT) intends to allow the use of Alternate 
Technical Concepts (ATC) associated with the maintenance of traffic for a road rehabilitation 
project in the Metro Region. The project is scheduled to be advertised in November 2019 and let 
in January 2020. It is anticipated that construction will be completed in one construction season 
(2020). 

The project is located on I-275 from south of M-153 northerly to 6 Mile Road in Wayne County. 
Work includes 5.80 miles of a Hot Mix Asphalt (HMA) mill and resurface, reconstructing and 
widening shoulders, guardrail replacement, signal upgrades, signing, pavement markings, and 20 
structure rehabilitations. 

This project will allow contractors the opportunity to include in their bid, pricing for an approved 
ATC that differs from the MDOT provided design.  ATC’s are limited to work related to the 
staging of the project and maintaining traffic.  ATC’s must provide a concept that is equal or 
better than the concept it replaces.  Contractors may submit a bid for the MDOT-furnished 
design or a bid that includes pricing for their approved ATC.  ATC’s are not required to be 
provided to bid on the project.  

During project advertisement, confidential one-on-one meetings will be held to discuss the 
Conceptual ATC’s (CATC) and ATC’s while they are being developed, and ATC’s will be 
approved by MDOT prior to the letting date. A full set of maintaining traffic plans is not required 
until after award; however, the level of detail of the ATC must be adequate to completely convey 
the concept and address all requirements listed in the contract documents. A maximum of four 
CATC’s and two ATC’s can be submitted per Contractor.  

The anticipated schedule for the ATC process is as follows: 

 November 12th..……………..CATC Submittal Deadline 
 November 18th and 19th  ……CATC Review Meetings 
 December 10th …...………… ATC Submittal Deadline 
 December 17th and 18th…….. ATC Review Meetings 
 January 2nd ………….………ATC Resubmittal Date 

FPC (Final Project Coordination) plans are available in ProjectWise. Please note that the FPC 
project documents are not final versions, as changes may occur in the design process. Access to 
the folder can be obtained by contacting Adam Penzenstadler, MDOT Project Manager at 
penzenstadlera@michigan.gov. When requesting access, please also carbon copy (cc) James 
Ranger at RangerJ@michigan.gov. 

Addenda to project documents may occur during advertisement, including ITS infrastructure 
impacts. 



Please direct comments or questions related to the ATC process to the project manager at the 
email address listed above. 


